**DUE: April 16, 2024** 

Kitchen Alterations Related Work at Several Building Locations for Monroe Public Schools Project #24101-24102-24103

CONTRACTOR	PROPOSAL A (Base Bid)	ALTERNATE #1 (ADD) New Floor Sink	ALTERNATE #2 (ADD) Power to OH Doors	<b>B.B.</b> or C.C.	REMARKS
Gratton Construction 1128 West Front Street Monroe, MI 48161 734.241.5080	\$ 339,000	\$ 5,500.00	\$ 10,200.00	B.B.	
The Spieker Company 2541 Tracy Road Northwood, OH 43619 419.872.7010	\$ 373,700	\$ 11,000.00	\$ 24,150.00	B.B.	
J.G. Morris Jr. Inc. 22021 Commerce Drive Woodhaven, MI 48183 734.362.7600					